Hokkaido 7 Bundled Airport Concession Project
Application Guideline Briefing Handout

9 May, 2018
Civil Aviation Bureau, MLIT
Asahikawa City
Obihiro City
Hokkaido Prefecture

Note : This document is a summary of the Japanese presentation material provided at the “Joint Briefing
of the Application Guidelines” held on the 9t of May. Summarized and edited for clarity.
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1. Application Guidelines



@M —1. Determining Capacity at New Chitose Airport

Air traffic control at New Chitose Airport is provided by the Self Defense Force along
with the neighboring Chitose airbase with take off and landing capacity determined
by the Ministry of Defense.

Additional landing / take off slots
v' Landing / take off was previously limited to 32x per hour.
v Citing the many periods of the day with limited extra capacity, this was increased to 42x per hour
from 2017.3.26.

Early morning / Late night slots (22:00 — 06:55)
v" Have been increased after coordination with the Ministry of Defense and local authorities beginning

Oct 2015.
6 times 30x (out of which 6x for 0:00-5:55)

Foreign aircraft limits
v Due to National Security reasons and Self Defense Force training limits are placed on
foreign aircraft landing and take offs.
v" The Ministry of Defense has concurred that from the winter 2016 season (2016.10.30 to
2017.3.25), the limitations have been relaxed as follows.

Mon Tue Wed Thu Fri Sat Sun
X 12:00-16:00 12:00-16:00 X After 17:00 All day All day
Mon Tue Wed Thu Fri Sat Sun

12:00-17:00 12:00-17:00 12:00-17:00 12:00-17:00 After 12:00 All day All day 4



@M —2. Revenue-linked contributions at New Chitose Airport

.The Purpose b

Revenue-linked contributions shall be paid from profits of the Airport Operating Business, on top of the Consideration for
the grant of the Operating Right under the Project Agreement.
v' Specifically, if the number of permitted takeoff-and-landing at New Chitose Airport is expanded in the future, the amount
calculated by applying the formula specified in the Project Agreement to the actual number in excess of 42 times of
K takeoffs and landings per hour at New Chitose Airport shall be paid to the State as revenue-linked contributions. /
QDeS|gn of the arrangement b

Although a similar arrangement is stipulated in the Project Agreement of Fukuoka airport, the detail of this arrangement is
different from those in Fukuoka airport.
v"In the case of New Chitose Airport, the revenue-linked contributions is calculated by the actual number in excess of 42
times of takeoffs and landings per hour at New Chitose Airport.
k/ The target area as the revenue-linked contributions is the light blue area in the conceptual diagram below. /

[Conceptual diagram]
/.The formula \ Permitted

The revenue-linked contributions=the actual number in number
excess of 42 times of takeoffs and landings per hour in
the fiscal year subject to the calculation¢x1) X charge
per one takeoffs and landings X charge rate

Subject to revenue-linked
contributions

AN IS NN NS NN NS NN NN SN NN NS NN NN NN NN EEEEEEEEEENEEAE 42timeS

%1 except where Landing Fees shall not be
received and the actual number of takeoffs and
landings per hour are exceeded due to delay caused
by climate and air traffic control service.

.............................................................................

blue line :the number of takeoffs and landings in the future
red line:the current number of takeoffs and landings

hour



(2. Costs related to around-the-clock operation at New Chitose Airport

Based on material prepared by Hokkaido Government

1.0perating Right Holder shall bear part of the costs for measures related to around-
the-clock operation at New Chitose Airport.

(1) Introduction
O Hokkaido Prefecture and other municipalities have an agreement with the local community to provide
soundproofing measures for neighboring residential homes estimated to be 10.2 Billion(yen) for 15years

from 2020 to 2034. The Operating Right Holder shall bear a part of this cost.
O Operating Right Holder shall not be obliged to bear any additional costs for the renewal of the

soundproofing measures.

(2) Amount of contributions expected from the Operating Right Holder
O Total of 2.55 Billion (yen).

(O 0.17 Billion(yen) per annum for 15 years beginning in 2020 until 2034.

2. Execution of the Basic Agreement

O The Operating Right Holder is obliged to execute a Basic Agreement for the above contribution with

Hokkaido Prefecture and the other municipalities.
O Actual procedures will be managed under the this Basic Agreement.



@. Sustainable growth promotion measures throughout the Project Period

Based on the characteristics of this project, measures to keep the Operating Right Holder
incentivized for timely and ongoing investments throughout the Project Period have been built
in to the project structure.

7 Airports with
partially
overlapping
markets

Demand
centered on
tourism demand

Seven airports

i i Several
with different .
demand trends, expansion

projects currently

different business Securing incentive for in progress

environments ongoing investment
throughout the Project
Period

® Non-Operating Right Facilities "

v" Opportunity to hear throughout the Concession Period the Administrator opinion regarding the
scope of assets the Administrator may purchase at the end at expiry.

v' Tenant agreement beyond the End of Project Period subject to the consent of the Administrator.

® Payment of the remaining value of “Facilities Subject to Operating Right” by each administrator

v Scope to be limited to “expansion” investments (Ex; Extension of taxiways etc.)

v Basic airport facilities and Parking facilities of “Facilities Subject to Operating Right” shall be
eligible.

v Facilities incidental to these facilities are not eligible. Investments included in the "List of
Guaranteed Measures" of the proposal document are not eligible.



@. Dispatched staff of the 4 Administrators

® Summary of slides

v' Summary slides of information regarding the dispatching of staff from the 4
Administrator during the early years of the Concession Period was provided.

v' These slides and further details on this matter may be found in the VDR data rooms.

® Points mentioned

v' MLIT has increased the number of staff that it could dispatch from the information provided
in the Market Sounding phase.

v In recent years, Asahikawa Airport and to a lesser extent Obihiro Airport have outsourced
parts of the tasks of each City. Should the SPC require, both may support the SPC in the
continued use of such outsourced contractors and their personnel so as to lighten the load
for the SPC during the hand over phase.

v' The Screening Criteria makes it clear that proposals from the Applicants on the type of
personnel, the number of persons (many vs. few) and the length of the period (long vs.
short) shall be outside the scope of evaluation.

v Policies on recruitment / education / internalizing the work previously undertaken by the staff
of the 4 Administrators shall be evaluated to ensure a smooth transfer of skills and airport
operations.



®—1. No cross subsidization between the 4 Administrators

@At the time of the Proposals

v' As the 4 Project Agreements are separate agreements, they are required to be signed on the basis that there is no cross

subsidizing between the 4 Administrators.
v Proposals shall be made under this premises where the profits of the National Airports do not subsidize the losses of the other

3 airports.
MLIT Hokkaido Obihiro Asahikawa
S \ / 7
Agreemeniy, Agre§ment Adeem%pt /Agreement
N\
R

SPC

@ After operations commences

Integrated
Operations SPC

|
Di.isional Accofinting 1
v

National .
7 Mema Obihiro Asahik
airports nbetsu awa

* Applicants shall make a holistic business plan for the 7 airports operating them as 1 SPC.

* However, with 4 separate agreements, they require to be signed on the basis that there is no
cross subsidizing between the 4 Administrators.

* Asahikawa, Obihiro and Memanbetsu airports all were deemed not capable of being run
without subsidies from the respective Administrators. As such, the 3 municipalities shall bear
the following costs within the upper limits that have been set. (i) Burden of Costs of
Replacement Investment for the Facilities Subject to the Operating Right and (ii) Burden of
Costs of Operations (negative cash flows for each airports aside from (i) above )

» The fact that there are no cross subsidizing's assumed in the Proposals, will be confirmed by
checking the submitted business plans and confirming that the total cash flow after taking
into account (i) and (ii) for each airport for the duration of the concession period is zero. It is
fine to assume Group financing / SPC financing so long as in the proposal stage the
financing costs of each airports is virtually simulated and added to the costs of each airport..

[Operating Right Holder)

v A single SPC will operate the 7 airports and pursue maximizing the total revenue and
minimizing the total costs of the SPC.

v' Divisional accounting for each airport will be required to monitor the cash flows of each
airport in order to monitor the actual performance against the business plan in the
proposal.

[MLIT]

v Monitor (i) the performance of the 4 National Airports as well as (ii) the SPC

v" Should the 4 National Airports underperform the business plans in the proposal, that
alone in itself would not constitute a default.

[Hokkaido, Asahikawa and Obihiro)

v Each monitors (i) the performance of its respective airport as well as (ii) the SPC

v" Should each Municipal airport underperform the business plans in the proposal, that
alone in itself would not constitute a default.




®—2. Details of Cost Burden of the Municipalities

Burden of Costs of Replacement Investment for the Facilities Subject to the Operating Right

[At the time of proposal]

v" Scope will be Costs of Replacement Investment for Facilities Subject to the Operating Right (Basic Airport Assets etc.)

v' Proposals to be submitted for the required amounts each of the 3 Administrators must bear for the duration of the Project and will be
evaluated on the difference between the upper limit in the Application Guidelines and the proposed required amounts.

v' Each Administrator will get a resolution from its council obligating itself to the “Subsidy Amounts”

[After operations commences]

v' The SPC may receive subsidies within the proposed required amounts in undertaking Replacement Investments.

v' For the Administrators to prepare for the payment, the SPC and each Administrator will each year execute an agreement which will set
out the details of the Replacement Investments and the expected amounts to be budgeted.

Burden of Costs of Operations (negative cash flows for the airports excluding (i)

[At the time of proposal)

v' Each of the 3 Administrators will subsidize the negative cash flow of the business plan in the Proposal (after taking into account the
Costs and subsidies provided for the above Replacement Investment). This shall include the Replacement Investment for SPC owned
assets, debt service of pre-existing debt, OPEX and finance costs etc.)

v" Proposals to be submitted for the required amounts each of the 3 Administrators must bear for the duration of the Project and will be
evaluated on the difference between the upper limit in the Application Guidelines and the proposed required amounts. Upper limits
have been set for both i) the total for the duration of the Project and ii) annual upper limit

v' Each Administrator will get a resolution from its council obligating itself to the “Subsidy Amounts” for the duration of the Concession
Period.

[ After operations commences]

v' Each Administrator will make payments to the SPC based on the proposal (Amounts, year to be paid)

v" Note that upper limit, payment timing etc. differs between Obhiro City / Hokkaido and Asahikawa.

Obihiro -Hokkaido Asahikawa
Annual upper limit: simple annual average of the total upper limit Annual upper limit; set at around x2 of the simple annual average of the total
Payment method: twice annually in arrears (Apr through Sep in Oct, Oct upper limit taking into account the higher burdens in the earlier years.
through March in Apr) Payment method: twice annually in advance (Apr through Sept in Apr, Oct
CP: simple operation report semi-annually through March in Oct)
___________________________________________ . N,
| @Obihiro: Total 72.76 Annual 2.55 | | @Asahikawa: Total 44.65 Annual 3.08
: ‘HOkkaIdO TO'[a| 5058 Annual 177 (100 million yen) jI L (=>Simp|e average would have been 154) (100 ml"lon yen)



®—3. Points to note in Proposing the Required Amounts

Burden of Costs of Replacement Investment for the Facilities Subject to the Operating Right

® Forms
v [Form 19-E1(@)
® Note
v Input SPC estimated Replacement Investment amount
v" Should the cost burden below be not required and surplus cash flow be attained from Operations,
this shall be utilized to reduce the Costs of Replacement Investment for that particular year.

Burden of Costs of Operations (negative cash flows for the airports excluding (i)

® Forms
v [Form 19-E1®]
® Note
v" Build a Business Plan for each of the 3airports (Input figures into the other sheets in Form 19)
v" Check From 19-E1® in order to check whether the proposed amounts have been proposed under
the correct assumptions and abiding the rules set forth.
v Following rules to check whether rules to estimate Cash Flow from financing activities for each
airport) may require scrutiny.
O Debt Service of Current Building Facility Operator (Should the applicant choose an alternate
financing the figures for the debt service may be replaced accordingly)
O Cash flow from financing activities shall include i) the initial investment of the SPC (purchase
of the shares of the Building Facility Operator, purchase of assets to be transferred to the
SPC) and ii) Cash flow from financing negative cash flows after subsidies (the amount of
negative cash flow that exceeds the annual upper limit) whether it be financed by debt or
equity. Should financing be done internally with in the SPC, the cost of capital at each airport
will be assumed to be in line with those for the whole SPC.

11



2.Selection Criteria



Out line of Selection Criteria

@ Overall Part and
Individual Part in Second
Screening

@ First Screening and
Second Screening

@ Commentary on
Proposal Items and Key
Points in Screening
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Selection Criteria (Score allocation in First Screening)

Limit to

Score allocation

Form name Form number
number of pages
(Al
Project Concept 11-A 4 20
[B1]
Policy for Development of Route Network 11-B1 2 10
[B2-1]
Policy for Development of Intra Hokkaido Route
Network
11-B2 2 10
[B2-2]
Policy for Promotion of Wide-Area Tourism
(B3]
Policy for Operation of Airport Facilities 11-B3 2 10
[C1]
Policy for Safety and Security 11-C1 2 10
[C2]
Policy for Project Implementation Structure 1-c2 2 10
[El 11-E 1in A3 page size 7
Revenue and Expenditure Plan
[F] |
Consideration for the Operating Right and Total ZQUF ’r\ltatl(2)8a7|
A tt B Three Administrat Irports. 2.
mount to be Borne by Three Administrators 10-1 Asahikawa Airport
10-2 4 1.1
10-3 Obihiro Airport: 0.5
10-4 Memanbetsu Airport:
0.7
Total: 23
Total 19 100

14



Selection Criteria (Score allocation in Second Screening )

15

Limit to number Score Limit to Score
Form name Form number . Form .
of pages allocation Form name number of allocation
number
Overall Part pages
[Al] Individual Part
Strategic Concept 19-Al 3 * CTS: New Chitose Airport, WKJ: Wakkanai Airport, KUH: Kushiro Airport, HKD:
[A2] Hakodate Airport, AKJ: Asahikawa Airport, OBO: Obihiro Airport, MMB: Memanbetsu
Airport
Demand Trend Analysis and Project 19-A2 4 20 PO
) i 19-A-CTS 1 page each x 7
Environment Analysis [A-CTS through A-MMB] 0 WA airports Seachx 7
rou - .
[A3] . 19-A3 3 Strategic Concept Ml\:.iB * A3 acceptable airports
Target Figures, etc. for CTS only
[B1] 1 hx7
b b Develoment of Rout o1 \ " [B1-CTS through B1-MMB] 19-B1-CTS bage earct * S cachx 7
- airports each x
roposat for Levelopment of Route Proposal for Development of Route through B1- £ A3 P tabl oort
acceptable airports
Network Network, etc. MMB P P
[B2-1] for CTS only
Proposal for Development of Intra 19-B2-1 1 10 [B3-CTS through B3-MMB] 19-B3-CTS 2p agf:s eachx 7 .
Hokkaido Route Network Proposal for Operation of Airport through B3- airports > e'ac x7
. * A3 acceptable airports
[B2-2] Facilities MMB for CTS onl
P 1 for Promotion of Wide-Ar 19-B2-2 2 10 = —
rop<.>sa or Promotion of Wide-Area -B2- [D-CTS through D-MMB]
Tourism Proposal for Collaboration with 19-D-CTS 1 page eachx 7
(B3] Local Stakeholders and Working through D- " A3a1rportst bl > e.achr)t<7
: : acceptable airports
Proposal for Operation of Airport 19-B3 3 10 Together with the Local MMB o CTS I(’)nl Ip
Facilities Communities Y
[C1]
. 19-C1 3 10 140
Proposal for Safety and Security Subtotal
[C2] Consideration, etc. Part
Proposal for Project Implementation 19-C2 3 10 Four National
Structure Airports: 72
[C3] (F1] 1621 Asahikawa
19-C3 3 10 i i - : .
Proposal for Treatment of Staff Amount of Consideration for the L6 Airport: 3.7
E1] Operating Right and Amount to be 1623 4 Obihiro
i ini i Airport: 1.9
Proposal for Project Plan and Business 19-E1 23in 1,%3 bage Borne by Three Administrators 16-4 P
o size Memanbetsu
Continuity 30 Airport: 2.4
[E2] Total: 80
Fund Raising Plan and Investment 19-E2 2 Total 94 350
Strategy
Subtotal 130




Selection Criteria ( Screening Committee Member)

[First Screening] = Overall Part [Second Screening] = Overall Part + Individual Part

: Overall . . Individual Part
Name of Screenlng Name of Screening Committee Member : - - - —

. . . . New Chitose Wakkanai Kushiro Hakodate Asahikawa [  Obihiro | Memanbet
Committee Member (titles Part (titles omitted) Adrbort Airport Adrport Airport Airport Airport | SU Airport
omitted) Hirotaka YAMAUCHI (Chairperson) ) ®) O o ) o o

Yoshiharu ISHIT o ° o o o O o
Hirotaka YAMAUCHI o Tetsuyuki KAGAYA o o o o o o o
(Chairperson) Kazusei KATO ) O O ) O o o)
Yoshiharu ISHIT O Noriko YAGASAKI o o o 0 o 0 o
Tetsuyuki KAGAYA O Yasuo YAMAGATA o o o ) ) 5 o
Kazusei KATO ©) Director, Planning Division, Aviation
Noriko YAGASAKI © Network Department, Civil Aviation Bureau, o o o o o o o
Yasuo YAMAGATA @) MLIT
Diljec.tor’ Planning Division, Vice Governor, Hokkaido Prefecture @) O O O O O O
Aviation NetWQrk o Chairperson, Hokkaido Airport Association - - - - B B -
Department, Civil Aviation O Director, Planning Division, Aviation
Bureau, MLIT Network Department, Civil Aviation Bureau,
Vice Governor, Hokkaido MLIT, - - - - - - -
Prefecture O Vice Governor, Hokkaido Prefecture,
Chairperson, Hokkaido Deputy Mayor, Asahikawa City and
Airport Association (o) Deputy Mayor, Obihiro City
Director, Planning Division, Deputy Mayor, Chitose City © _ _ _ _ _ _
Aviation Network Deputy Mayor, Wakkanai City - O - - - - -
Department, Civil Aviation Deputy Mayor, Kushiro City - - ° _ _ _ _
Bureau, MLIT, Deputy Mayor, Hakodate City - - - o B - B
Vice Governor, Hokkaido Deputy Mayor, Asahikawa City - - - - o - B
Prefecture, Toshio MATSUKURA - - - - O - B
Deputy Mayor, Asahikawa o Deput}./ Mayor, Obihiro City - - - - - o _
Ci ty an d ( .>< ) Masahito KAJIWARA - - B - - o
Deputy Mayor, Obihiro City ’ Ozora Town Mayor _ _ _ _ _ °
Akihiro NAKAHARA - . . - - 5 °

(%) The score shall be calculated by aggregating the scores of four Committee members and dividing the resulting sum by four.

16



Selection Criteria

v' Coherent proposal with concept and measures based on analysis,
identified issues consistent through all Proposal Items in managing an
integrated airport business

Strategic
. _ measures
Project
Concept/
® Core
Identification  Policies

of issues

DenYand Trend
Analysis and Project
Environment Analysis

v Individual airport Proposals based on the overarching concept and 3 The Screening Committee members for the
overall strategy for the 7 bundled airports Individual Part of the 2@ Screening shall screen the

Overall Part Overall part

® Points mentioned

v

v

v

proposals after looking through A1 and A2 of the

Proposals shall be grounded on analysis and identified issues and consistent through all Proposal Items in
managing an integrated airport business

Individual airport Proposals shall not be evaluated on its own, but in tandem with the overarching project concept
and overall strategy for the 7 bundled airports

The 15t screening has been lightened to reduce the burden of the Applicants. 15t screening proposals to be
focused on core concepts in the managing of a bundle of airports and how to run them as an integrated business
(i.e. integrating the land side & air side businesses)

Consideration has been given to build a project structure which would allow for timely investments based on the
actual growth trajectory of each airport. While measures guaranteed to be undertaken and listed in the “Appendix:
List Guaranteed Measures” shall be scored higher, measures which are not listed (and the strategies, policies
upon which they’re based) will be taken into account and evaluated.

The allocation of points in evaluating the Considerations (subsidies in the case of the 3 municipal airports) is
based on airport size (2015FY passenger traffic) and the proposed amounts shall be based on the business plans
for the 7 airports.

17



3. Next steps



@. Upcoming Schedule

1.

Q&A of Application Guidelines

The submission period below is meant to be a rough guide for the questions and responses in the Q&A. ltis

possible to submit new questions in between the periods if required for subsequently disclosed information uploaded on
to the VDR between the 15t and 2" deadline.

v’ 18t period 30 May, 2018 to 31 May, 2018
v’ 2" period 9 July, 2018 to 10 July, 2018
v' Final answer from the Administrators will be released on 27 July, 2018

2. First Screening

Submission of First Screening Documents due 16" August,2018. Around a week later, Applicants will be asked to
provide an summary explanation using the First Screening document. (Applicant don’'t have to prepare separate
presentation material)

3. Second Screening

Schedule (tentative) Actions
Around Sep,2018 ~ Around April,2019 Holding of Competitive Dialogue
Around May,2019 Receipt of the Second Screening Documents

v' Tentative Schedule of the Competitive Dialogue will release through the VDR as part of the first
disclosure documents.

v" We have aimed to arrange an effective schedule to reduce the burden of applicants. The MLIT,
Asahikawa City, Obihiro City and Hokkaido Prefecture jointly hold the competitive dialogue together and
shall contemplate common questions as a group.

19



@. About the Visual Data Room (VDR)

1. How to use of VDR

(classified into 12 categories)

v' Applicants may access the folder of “procedure of public offering” after applying for

the Entry form of ID

v' Applicants may access the folder of disclosure documents after applying for
Commitment form of confidentiality obligation

v' Please see the next page for details of the 12 categories.

C () @ Secure | https;//wwwna.dfsvenue.com/CardHub.aspx

VENUE
“

HK7-Procedure
KRR ABEFEEE

LBFHR
L

gu7sHeZEprocedure of the
04/18/2018  bidding

HK7-CTS4
AR FHFEA
MTFm
f gisclosure
B¥72-1ZH: documents
TR Chitose AP 4

HK7-0BO
KA FL
Wik
disclosure
%@77‘?7‘5 documents

77EAEL Obihiro AP

Venue 51V 1—-23%

VENUE

[Top screen of VDR ]

HK7-Common
AR EHESER
LIzt

disclosure
BYRYUeZXBocuments in

774

JEAZL common 7AP

HK7-WK]
RAR: #A

R
disclosure

documents
Wakkanai AP

BR7O1wZR:

PR

HK7-MMB
AR TER
po&- 1]
disclosure

B¥70tvZB:  documents

I Z

HK7-CTS1
RAN: HTEAEEE

WiT
disclosure
g2®ysH2Elocuments
7oz Chitose AP 1

HK7-KUH
AR HiE

disclosure
%%7 ?_tZE. documents

e Kushiro AP

TEARU Memanbetsu AP

HK7-CTS2
AR FHTECAT
T

CAT
disclosure
%X@?’tha documents

/s Chitose AP 2
HK7-HKD
KRR 8
)
disclosure
%%jé?'?_txa documents
coE Hakodate AP

%

DFS Support £ ~

HK7-CTS3
RA B FHTEHKK
MTFm
HKK .
disclosure
%ﬁ%??txﬁ: documents

04/18/2018 Chitose AP 3

HK7-AK)
AR R

1
disclosure
B¥74H+ZAB: documents
FOERIRU Asahikawa AP

JOYx I MERDOMDEEA

2
ZZEVIYOLT

T A RFEEE

20



@. Contents of 12 categories in VDR

The top page of the VDR consists of the following 12 categories

Contents of folder Folder No Prefix
No Project Name - code
Division Item Lemne el of file
category |category
HK7-Procedure |procedure of the -Question Form
1 bidding _ -Statement of Interest, Application form to borrow and access to the _ _ _
Confidential Materials
-Form and Directions
HK7-Common disclosure -Bidding documents 0~9 1~12 COM
documents in -Disclosure documents (4 Airports or 7 Airports common)
5 common 7AP _
HK7-CTS1 Runway etc in Runway Required Standard etc 0 - CTS
New Chitose AP  |etc Related Material 1 =
Reference Material=RM (Assets) 2 -
RM (Information Package) 3 -
3 RM (Security and Disaster) 4 -
RM _(Operation) 5 -
RM (Environment and Relationship with local communities) 6 -
Local government 7 =
Parking Airport Environment Improvement Foundation 8 -
4 |HK7-CTS2 CAT Building New Chitose Airport Terminal Building Co.,Ltd.(successor company) (9 1~12 CAT
HK7-CTS3 HKK Group IAirport related Split company 9 1~12 HKKO
business HKK1 9 1~12  |HKK1
HKK2 9 1~12 HKK2
HKK3 9 1~12 HKK3
5 HKK4 9 1~12 HKK4
HKK5 9 1~12 HKK5
HKK6 9 1~12 HKK6
HKK7 9 1~12 HKK7
HKK8 9 1~12 HKK8
6
HK7-WK]J Wakkanai AP Runway etc Wakkanai Airport Office 0~7 = WKJ
7 Parking Wakkanai Airport Office 8 -
Building Wakkanai Airport Building Co.,Ltd. 9 1~12
HK7-MMB Memanbetsu AP |Runway etc Hokkaido Prefecture 0~7 - MMB
12 Parking Memanbetsu IDI Association 8 1~12
Building Memanbetsu Airport Building Co.,Ltd. 9 1~12 q




(2. VDR (Disclosure of the Building Facility Operator)

To ensure a fair and transparent process, The State discloses relevant information on the airport related businesses of the
Split Company Group (HKK), in addition to information on the Building Facility Operator (New Chitose Airport Terminal

Building Co.,Ltd.).

H Disclosure of the Split Company (HKK) and Split company GP

Transferred to the

Split Company Sep, 2017

HKK1
CEIEEN RSl Split company

HKK2

HKK3

Advertising,
Hotel,
Spa(Onsen)
etc HKK4

HKK5

HKK6

Airport HKK7
Services

HKK8

To be Disclosed
(information relevant to the airport
operation)

Sales of Goods (3 souvenir shops)
Duty free Sales (3shops)

Sales of Goods (Delicatessen etc 3 shops)

PR/Advertising, Advertising Agency Shop
interior design / supervision

Movie theater, Theme park (Doraemon, Hello
Kitty Amusement Facility)

Sale of Goods (3 shops)

Hotel operator (Airport Hotel)
Spa (Shin Chitose Onsen)

Plant decorating
Sales of Goods (1 Hokkaido souvenir shop)

Ground handling
Information desk

Building Maintenance

Office Maintenance and Utility Works
Power, Heat Supplier

Leasing

Cleaning, Waste Disposal

Restaurant(5 shops)

NO DISCLOSURE

(Information irrelevant to the airport

operation)

Sales of Goods outside the airport
Manufacturing

Manufacturing
Fishery

PR/Advertising, Advertising Agency
(outside the airport)
Publishing
Travel Agency
Real-estate rental

Hotel (outside the airport)

Factory-business

Travel related
Temporary staffing

Real-estate
Life/Damage insurance
Money lending
Leasing (outside the airport)
Operating facility
Maintenance

Sales of Goods (outside the airport)
Restaurant (outside the airport) 22



@. VDR (Disclosure of Building Facility Operator)

v Pursuant to the Participation Requirements of the Building Facility Operator, Hokkaido Airport Terminal
Co.,Ltd. has on the 1st of July 2017 spun off the operations of the New Chitose Airport terminal building

to New Chitose Airport Terminal Building Co., Ltd. by way of a “Company Split”

Up to 30" of June 2017 From 1st of July 2017
Business related to the
operation of the airport
< Assets> [Succeeding Company]
*Domestic Terminal Building
*International Terminal > New Chitose Airport Terminal
Building Building Co., Ltd.
-Cargo Terminal
- Connecting Facilities
-Energy Gegneration Facility domparly (CAT)
*Annex Building Split
Catering Building etc. Hokkaido Airport
Terminal Co.,Ltd.
(HKK)
Real Estate Businesses Etc. - [Split Company]
Outside of the Airport i
Hokkaido Airport Terminal Co.,Ltd.

(NO DISCLOSURE) (HKK)

23



@. Miscellaneous

1. Requirements for the Applying Company or the Representative Company
v At a point in time from 2008, the requirements of 1),@and@ shall be
fulfilled. (Clarified wording to read “In or after 20087)

2. The Applying Company will be allowed to utilize its advisor as an intermediary
of the application procedure in the second screening.

3. Required documents of a foreign corporation,
v' Signature certificate is allowed as substitute for A7 sF85Z Inkan
Syoumeisyo
v' Company profile and Articles of Incorporation in English are allowed. (If in
any language other than English, it is necessary to attach translation in
Japanese or English).

4. Translator may attend procedures such as Competitive Dialogue (contract
negotiations) and presentations.
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